

No. PMU/PTEGP/PSB/187/2020 /143

Date Lahore October 29, 2020

For the attention of Bidder's Authorized Representative

- i. Macroom Advertising
- ii. Synergy Inc.
- iii. Asma Enterprises
- iv. Eastern Highway
- v. ALDO International
- vi. Sheikh Nazar Muhammad Company
- vii. Nexus Trading Company

Notification of Intention to Conclude Framework Agreement

Procuring Agency: *Punjab Tourism for Economic Growth Project*

Framework Agreement title: *Supply & Installation of Signboards*

Country: *Pakistan*

Loan No. /Credit No. / Grant No.: *5982*

RFB No: PK-PTEG-186934-GO-RFB

Date of transmission: This Notification is sent by: email on 29-10-2020

This Notification of Intention to conclude Framework Agreement(s) (Notification) notifies you of our decision to conclude the above Framework Agreement(s). The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

- a) request a debriefing in relation to the evaluation of your Bid, and/or
- b) submit a Procurement-related Complaint in relation to the decision to conclude the Framework Agreement.

The successful Bidder(s) are the following:

Item No.	Description	Estimated Quantity over FA period or Range of Call-off Quantities	Name of Bidder	Bid price as read-out	Evaluated Bid Cost (if applicable)
1.	Supply & Installation of Signboards (North Zone)	278	Asma Enterprises	16,218,096	16,218,096
			Eastern Highway	19,016,150	19,016,150
			ALDO International	24,276,680	24,276,680
			Sheikh Nazar Muhammad Company	20,376,906	20,376,906
2.	Supply & Installation of Signboards (Central Zone)	248	Asma Enterprises	13,062,016	13,062,016
			Eastern Highway	15,309,800	15,309,800
			ALDO International	18,795,640	18,795,640
			Sheikh Nazar Muhammad Company	16,741,112	16,741,112
3.	Supply & Installation of Signboards (South Zone)	282	Asma Enterprises	17,919,564	17,919,564
			Eastern Highway	20,352,550	20,352,550
			ALDO International	27,059,895	27,059,895
			Sheikh Nazar Muhammad Company	22,466,724	22,466,724

Reasons why bid was successful/ unsuccessful

Sr. No.	Firm	Package -1 (North)	Package-2 (Center)	Package-3 (South)	Remarks
1	Macroom Advertising	28,835,400	24,923,200	32,780,700	Unsuccessful (Not meeting the qualification criteria)
2	Synergy Inc.	20,931,700	17,086,800	22,622,100	Unsuccessful (Not meeting the qualification criteria)
3	Asma Enterprises	16,218,096	13,062,016	17,919,564	Successful
4	Eastren Highway	19,016,150	15,309,800	20,352,550	Successful
5	ALDO International	24,276,680	18,795,640	27,059,895	Successful
6	Sheikh Nazar Muhammad Co.	20,376,947	16,741,162	22,466,781	Successful
7	Nexus Trading Co.	-	-	30,868,109	Unsuccessful (Not meeting the qualification criteria)

How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [3-11-2020] (local time).

You may request a debriefing in relation to the results of the evaluation of your Proposal. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Consultant, contact details; and address the request for debriefing as follows:

Attention: Mr. Waqas Malik

Title/position: Project Manager

Agency: Punjab Tourism for Economic Growth Project

Email address: pmuptegp@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, [13-11-2020] (local time).

Provide the contract name, reference number, name of the Consultant, contact details; and address the Procurement-related Complaint as follows:

Attention: Mr. Waqas Malik

Title/position: Project Manager

Agency: Punjab Tourism for Economic Growth Project

Email address: pmuptegp@gmail.com

[At this point in the procurement process] [Upon receipt of this notification] you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

There are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Consultant who has submitted a Proposal in this selection process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the deadline stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [13-11-2020] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens we will notify you of the extension.

GOVERNMENT OF THE PUNJAB
PLANNING & DEVELOPMENT BOARD
PUNJAB TOURISM FOR ECONOMIC GROWTH
PROJECT

Ph: 042-99332607 – Fax: 042-99222609

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of Punjab Tourism for Economic Growth Project:

g
Signature: 
Name: Muhamamd Waqas Malik
Title/position: Project Manager
Telephone: 042-99332607-8
Email: pmuptegp@gmail.com