

No. PMU/ PTEGP/PSB/187/2020 175

Date Lahore November 19, 2020

# **Notification of Intention to Conclude Agreement**

Procuring Agency: Punjab Tourism for Economic Growth Project

Agreement title: Rehabilitation of Roads in Punjab for tourism Infrastructure.

Country: Pakistan

Loan No. /Credit No. / Grant No.: 5982 RFB No: PK-PTEG-194132-CW-RFB

Date of transmission: This Notification is sent by: email on 19-11-2020 for the attention of

**Bidder's Authorized Representative of:** 

#### Package - I

Sr. No	Firm
1	Al-Khalid Brothers
2	Mughal Construction
3	Raja Abdul Aziz
4	HMS Enterprises
5	Langrial Pak International
6	Hukamdad & Co
7	Muhammad Arif Constructions

#### Package - II

Sr. No	Firm
1	Yasin Brothers
2	Langrial Pak Internationa
3	Ch. Hamza Ijaz
4	<b>HMS</b> Enterprises
5	Standard Engineering
6	Nazir Lak & Company

#### Package - III

Sr. No	Name
1	Standard Engineering
2	Dawn Construction
3	Yasin Brothers
4	Ahmad & Co
5	Munawar & Brothers
6	Fazal Engineering Co.
7	Muhammad Afzal- Mashal Construction (JV)
8	Main Abdul Razzaq & Co.
9	Sheikh Nazar Muhammad & Co.
10	Nazir Lak & Co.



# Package - IV

Sr. No	Firm
1	Mughal Construction Co.
2	Nazir Lak & Co.
3	M. Nawaz Engineers
4	Dawn Construction
5	Jam Brothers
6	Zulfiqar & Brothers
7	Ahmad & Co
8	Sheikh Nazar Muhammad &Co
9	Saleem & Co
10	Yasin Brothers

#### a. Bid prices are read out:

#### Package-I

Sr. No	Firm	CDR	Amount
1	Al-Khalid Brothers	1,100,000	48,832,504
2	Mughal Construction	1,300,000	44,694,672
3	Raja Abdul Aziz	1,260,000	56,172,306
4	HMS Enterprises	1,050,000	50,146,044
5	Langrial Pak International	912,000	45,715,694
6	Hukamdad & Co	1,132,000	50,792,000
7	Muhammad Arif Constructions	1,200,000	52,657,508

#### Package - II

Sr. No	Firm	CDR	Amount
1	Yasin Brothers	1,332,000	65,981,879
2	Langrial Pak International	1,360,000	64,450,986
3	Ch. Hamza Ijaz	1,468,000	70,500,993
4	HMS Enterprises	1,550,000	76,960,221
5	Standard Engineering	1,542,000	12.786% Below Cost estimate
6	Nazir Lak & Company	2,000,000	70,669,018

175-A, Upper Mall Scheme, Scotch Corner (behind NIPA), Lahore - Ph: (042) 99332607 - Fax: (042) 99332609 E-mail: **pmuptegp@gmail.com.pk**- Website: http://www.ptegp.punjab.gov.pk

Var.



#### Package - III

Sr. No	Name	CDR	Amount
1	Standard Engineering	11,800,000	15.786 % below cost estimate
2	Dawn Construction	10,490,000	517,288,307
3	Yasin Brothers	10,320,000	502,276,893
4	Ahmad & Co	16,500,000	556,581,005
5	Munawar & Brothers	12,000,000	503,689,943
6	Fazal Engineering Co.	11,800,000	556,747,755
7	Muhammad Afzal- Mashal Construction (JV)	12,000,000	499,232,430
8	Main Abdul Razzaq & Co.	10,500,000	14.456% below cost estimate
9	Sheikh Nazar Muhammad & Co.	12,500,000	13.55% below cost estimate
10	Nazir Lak & Co.	12,000,000	486,859,593

#### Package-IV

Sr. No	Firm	CDR	Amount
1	Mughal Construction Co.	2,200,000	89,634,826
2	Nazir Lak & Co.	2,000,000	90,676,691
3	M. Nawaz Engineers	2,200,000	89,015,463
4	Dawn Construction	2,044,000	96,996,051
5	Jam Brothers	3,000,000	106,639,701
6	Zulfiqar & Brothers	2,300,000	82,258,085
7	Ahmad & Co	2,800,000	87,622,831
8	Sheikh Nazar Muhammad &Co	1,850,000	13.55% below cost
	Sheikii Nazai Wuhammad &Co		estimate
9	Saleem & Co	2,212,000	97,249,133
10	Yasin Brothers	2,160,000	95,008,384

Jan



#### b. Names & Evaluated Prices of Bidders

#### Package-I

Sr. No	Firm	Amount
1	Al-Khalid Brothers	48.832 (M)
2	Mughal Construction	44.148 (M)
3	Raja Abdul Aziz	55.686 (M)
4	HMS Enterprises	50.146 (M)
5	Langrial Pak International	45.722 (M)
6	Hukamdad & Co	50.793 (M)
7	Muhammad Arif Constructions	52.659 (M)

#### Package - II

Sr. No	Firm	Amount
1	Yasin Brothers	65.794 (M)
2	Langrial Pak International	64.399 (M)
3	Ch. Hamza Ijaz	102.083 (M)
4	HMS Enterprises	77.201 (M)
5	Standard Engineering	12.786% Below Cost estimate
6	Nazir Lak & Company	67.310 (M)

#### Package - III

Sr. No	Name	Amount
1	Standard Engineering	15.786 % below cost
1	Standard Engineering	estimate
2	Dawn Construction	518.544 (M)
3	Yasin Brothers	503.237 (M)
4	Ahmad & Co	503.287 (M)
5	Munawar & Brothers	504.330 (M)
6	Fazal Engineering Co.	557.132 (M)
7	Muhammad Afzal- Mashal Construction (JV)	500.088 (M)
8	Main Abdul Razzaq & Co.	14.456% below cost estimate
9	Sheikh Nazar Muhammad & Co.	13.55% below cost estimate
10	Nazir Lak & Co.	487.711 (M)







# Package-IV

Sr. No	Firm	Amount
1	Mughal Construction Co.	93.650 (M)
2	Nazir Lak & Co.	89.755 (M)
3	M. Nawaz Engineers	86.471 (M)
4	Dawn Construction	100.988 (M)
5	Jam Brothers	106.590 (M)
6	Zulfiqar & Brothers	82.261 (M)
7	Ahmad & Co	86.979 (M)
8	Sheikh Nazar Muhammad &Co	13.55% below cost estimate
9	Saleem & Co	97.249 (M)
10	Yasin Brothers	94.936 (M)

# c. Reasons of Rejection:

# Package-I

Sr. No	Firm	Reason of Rejection	
1	Al-Khalid Brothers	Non responsive due to non-conforming to mandatory criteria # 3.2 and list of machinery is also not attached.	
2	HMS Enterprises	Non responsive due to non-conforming to mandatory criteria # 3.2	
3	Langrial Pak International	Non responsive due to non-conforming to mandatory criteria # 3.1 and 3.2	

# Package - II

Sr. No	Firm	Reason of Rejection	
1	Langrial Pak International	Non responsive due to non-conforming to mandatory criteria # 3.1 and 3.2	
2	HMS Enterprises	Non responsive due to non-conforming to mandatory criteria # 3.2	
3	Standard Engineering	Non-responsive due to non-conforming to mandatory criteria # 3.2 and line item rates are also not submitted.	



#### Package - III

Sr. No	Firm	Reason of Rejection	
1	Standard Engineering	Non-responsive due to non-conforming to mandatory criteria # 3.1 and 3.2 and line item rates are also not submitted.	
2	Yasin Brothers	Non responsive due to non-conforming to mandatory criteria # 3.2	
3	Fazal Engineering Co.	Non responsive due to non-conforming to mandatory criteria # 3.1 & 4.2(a)	
4	Main Abdul Razzaq & Co.	Non-responsive due to non-conforming to mandatory criteria # 3.1 and 3.2 and line item rates are also not submitted.	
5	Sheikh Nazar Muhammad & Co.	Non-responsive due non submission of line item rates	

#### Package-IV

Sr. No	Firm Reason of Rejection		
1	Jam Brothers	Non-responsive due to non-conforming to mandatory criteria # 3.2 and line item rates are also not submitted.	
2	Sheikh Nazar Muhammad &Co	Non-responsive due to non submission of line item rates.	

#### d. Successful Bidders

Package	Name of Successful Bidder	Contract Amount PKR (M)
I	Mughal Construction Co.	44.148 (M)
II	Yasin Brothers	65.794 (M)
III	Muhammad Afzal- Mashal Construction (JV)	500.088 (M)
IV	Zulfigar & Brothers	82.261 (M)

On behalf of Punjab Tourism for Economic Growth Project:

Signature:

Name:

Saeed Ahmad

**Title/position:** AS (Tech-I) C&W Department / P.D. (PTEGP-Roads Component)

Telephone:

042-99332607-8